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SR 307

DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504
Bl D OPENI NG FORM

GUNDERSCQN, STOTTLEMEYER AND ROVA
ROAD REALI GNVENT

DATE:

7/ 9/ 2001

DOT_RGGEB03

99C536
Bl DDERS AND BI DS LOCATI ON:  KI TSAP
Bl DDER Bl DDER Bl D OPENI NG DATE: 07/11/2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRICE UNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
1.03 ha CLEARI NG AND GRUBBI NG 2
687 n REMOVI NG ASPHALT CONC. PAVEME 3
1683 m REMOVI NG PAI NT STRI PE 4
LUMP SUM REMOVI NG M SCELLANEQUS TRAFFI| 5
6700 nB ROADWAY EXCAVATI ON I NCL. HAUL 6
1070 t GRAVEL BORROW I NCL. HAUL 7
4440 nB EMBANKIVENT COMPACTI ON 8
2 EACH GRATE | NLET TYPE 1 9
25 n8 SI MULATED STREAMBED GRAVEL 10
4 t QUARRY SPALLS 11
49 m SCHEDULE A CULV. PIPE 300 WM| 12
42.8 m SCHEDULE A CULV. PIPE 450 MWM| 13
10.6 m SCHEDULE A CULV. PIPE 750 MM| 14
23 m CORRUGATED POLYETHYLENE CULV. 15
21.6 m ST. STR PLATE PIPE 12 GACE Z 16
1 EACH CATCH BASIN TYPE 2 1350 WM DI} 17
2 EACH CATCH BASI N TYPE 1 18
4 EACH CATCH BASIN TYPE 2 1200 WM DI} 19
1 EACH CATCH BASIN TYPE 2 2400 WM DI 20
525.5 m TESTI NG STORM SEVER PI PE 21
414. 4 m SCHEDULE A STORM SEVER PI PE 4 22
111.1 m SCHEDULE A STORM SEVER PI PE € 23
115 kg ST. REINF. BAR FOR HEADWALL 24
3.5 n8B CONC. CLASS 20 FOR HEADWALL 25
5435 t CRUSHED SURFACI NG BASE COURSE 26
1.67 t ASPHALT FOR TACK COAT 27
970 EST. ANTI - STRI PPI NG ADDI Tl VE 28
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Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON I TEMEUNIT PRCEIUNIT PRICE/UNI T PRI CE
1938 t ASPHALT CONC. PAVEMENT CL. A| 29
2617 CALC JOB M X COVPLI ANCE PRI CE ADJU 30
980 CALC COVPACTI ON PRI CE ADJUSTMENT 31
0.72 ha SEEDI NG FERTI LI ZI NG AND MJLy 32
36 HR SPCC LEAD 33
36 HR ERCSI ON CONTRCOL LEAD 34
LUMP SUM SPI LL PREVENTI ON PLAN 35
LUMP SUM WATER PCLLUTI ON PREVENTI ON F 36
12900 EST. TEMPORARY WATER POLLUTI OV ERC 37
170 EACH STRAW BALE 38
749 m EXTRUDED CURB 39
2 EACH BEAM GUARDRAI L NON- FLARED TEE 40
40 EACH FLEXI BLE GUI DE POST 41
2511 m PAI NT LI NE 42
8 EACH PLASTI C DRAI NAGE MARKI NG 43
4 EACH PLASTI C JUNCTI ON BOX MARKER| 44
240 m PAI NTED W DE LI NE 45
21.6 m PLASTI C STOP LI NE 46
9 EACH PLASTI C TRAFFI C ARROW 47
1.41 HUND RAI SED PAVEMENT MARKER TYPE 2 48
592 m TEMPORARY PAVEMENT MARKI NG 49
LUMP SUM PERMANENT SI GNI NG 50
LUMP SUM | LLUM NATI ON SYSTEM 51
680 m | NSTALLI NG PSE PVC CONDUI T R 52
140 m | NSTALLI NG PSE PVC CONDUI T F 53
280 m | NSTALLI NG PSE PVC CONDUI T E 54
450 m | NSTALLI NG PSE PVC CONDUI T F 55
2 EACH TYPE ||| BARRI CADE 56
LUMP SUM TEMPORARY TRAFFI C CONTROL DE\ 57
600 HR TRAFFI C CONTROL LABOR 58
90 HR TRAFFI C CONTROL SUPERVI SOR 59
13.2 nP CONSTRUCTI ON SI GNS CLASS A 60
2983 nB STRUCTURE EXCAVATI ON CLASS B| 61
1397 nR SHORI NG OR EXTRA EXCAVATION ¢ 62
495 nB WATER 63
100 m REMOVI NG AND RESETTING WRE E 64
3 EACH MANHCLE 1200 MM DI AM  TYPE 65
2000 EST. ROADSI DE CLEANUP 66
LUMP SUM TRI MM NG AND CLEANUP 67
1000 EST. REI MBURSEMENT FOR THI RD PARTY 68
-1 CALC M NOR CHANGE 69
710 m CONSTRUCT!I ON GEOTEXTI LE FOR T 70
1 EACH MAI LBOX SUPPORT TYPE 1-S 71




